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Addendum No. 1 


RFP 23-03, WCC Architectural Design Services, Soccer Fields Project
Date: 08/14/2023

Date:  January 26, 2016	


Clarifications:

1. Question:  Is the scoreboard still part of the project?
Answer:  Yes, the District standard is Daktronics (manufacturer)

2. Question: Are bleachers still part of the project? 
Answer:  Yes

3. Question:  Is the building that is going to be relocated a DSA-approved building?
Answer:  The old modular building is no longer planned to be relocated as part of the scope of this project.

4. Question:  The schedule that is listed in the RFP does not align with the DSA process and the time needed to schedule a project (6 weeks after the initial request for project review) and the time it takes for DSA to review a project (6 to 8 weeks). That, along with the time needed for surveying and a geotechnical report, will there be more time than the current schedule is showing?  Can the proposed schedule be modified?
Answer:  Yes, please provide a preliminary schedule with your proposal that reflects realistic timelines and milestone dates.  
 



5. The current modular building is a triple wide modular building.  Not much to add.  Its at least 15 years old.  It will need some repairs and a separation wall to provide a men’s and women’s locker/training room. At this point, this building is not planned to be relocated. Here’s a picture of the modular building:
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6. The scope of the “Soccer Fields (2) Project” will likely include the following:
· Campus Site Research and Investigation of Existing Utilities and Site Conditions
· Game Soccer Field
· Practice Soccer Field
· Pest/rodent control underground control fence barriers around the fields to 18” depth.
· Irrigation Systems
· Gravel Parking Areas
· Minimal Landscaping with addition of drought tolerant non-allergenic low maintenance shade trees around the practice field, and the game field.  Include deep watering tree root irrigation system. 
· Accessibility access path to both paved parking stalls, and existing restrooms in building 800. 
· Minimal fencing along the roadways or as needed to protect the fields.
· Repurposing/repairs of an existing double modular building to be used as a temporary training/locker room for the soccer program.  Paint exterior and interior.  Design new wayfinding sign for this building. 
· Wayfinding signs from the large north parking lot to the soccer fields to make it easy to find the soccer fields.
· Update the campus main wayfinding “kiosk” signs to include the new Performing Arts and Culinary Services building and the two new soccer fields. 
· Preliminary Project Schedule
· Schematic Design, Topographical Survey
· Construction Documents (drawings and specifications)
· Division of the State Architect (DSA) submission.
· Daktronics Scoreboard with underground electrical service
· Minimal PA System with underground electrical service
· Bleachers: Home=200 seating capacity; Visitor=100 seating capacity
· Digital Electronic Colored rendering of the phase I soccer fields project scope
· Rough Cost Estimate the rest of the future sports complex.
· DSA Submission and process support through DSA approval.
· Contract Administration through construction completion
· Two New Soccer Fields Project cost estimate, generated by a local (Sacramento Regional Area) qualified third-party licensed cost estimating firm. 
· Schematic (early planning design) and Rough Order Estimate for the College Storage/Soccer Field Equipment and Supplies/Grounds Maintenance Building and Fenced Yard.
· Note:  The College/District would like natural 
· Additive Alternate No. 1:  College Storage/Soccer Field Equipment and Supplies/Grounds Maintenance Building and Fenced Yard.
· Complete Design Documents, Third-Party Qualified Firm to provide a project estimate, DSA submittal, construction administration per DSA.



7. Updated Schedule Dates:

Important Dates and Times:

August 14, 2022:	5:00 PM, All questions and requests for information must be submitted to David Willis at: dwillis@yccd.edu.

August 15, 2022:	5:00 PM, Addendum Issued if needed.

August 22, 2022:	Proposals due at 1:00 PM SHARP, Yuba Community College District, District Offices Location: Sutter Center, District Offices, Second Floor, Room 217, Attention: David Willis, 3301 East Onstott Road, Yuba City, Ca., 95991.  There will be a public bid opening on this RFP in room 211 at the Sutter Center Building.



8. Appendix A:  Updated Proposal Base Bid Form:
	
	No.
	Description
	Cost

	1
	On Campus Site Conditions Investigation of Existing Conditions
	$

	2
	Schematic Design, including Topographical Survey for ADA requirements.
	$

	3
	Game and Practice Soccer Fields Construction Documents
	$

	4
	DSA Submission and support, DSA Fees paid by District directly to DSA.
	$

	5
	Contract Administration for the base bid Soccer Fields project (not the additive alternates)
	$

	6
	Two New Soccer Fields Project cost estimate, generated by a local (Sacramento Regional Area) qualified third-party licensed cost estimating firm. 
	$

	7
	Schematic (early planning design) and Rough Order Estimate for the College Storage/Soccer Field Equipment and Supplies/Grounds Maintenance Building and Fenced Yard.
	$

	8
	Reimbursable Expenses: Architect to Define/Explain
Note:  No hotel or travel costs, or meal costs
	$

	9
	Additive Alternate No. 1:  College Storage/Soccer Field Equipment and Supplies/Grounds Maintenance Building and Fenced Yard.
Complete Design Documents, Third-Party Qualified Firm to provide a project estimate, DSA submittal, construction administration per DSA.
	$

	10
	Other:
	$

	11
	Total Costs:
	$



· Provide hourly rates for each design professional title.
· Provide schedule of values.  
· Prevailing wages apply to this project. 
· List all First Tier Sub-Design Firms.
· Please round off numbers to the nearest dollar. 
· A preliminary overall start to finish project schedule is required with the proposal. 

9. 

9. Appendix E: YCCD Professional Services Agreement 

Link:

YCCD PROFESSIONAL SERVICES AGREEMENT (PSF) WITH DESIGN, rev 1.2.docx

https://goyccd-my.sharepoint.com/:w:/g/personal/w0398409_yccd_edu/EaWg9vgughNAq1fQRGxGX1YB1IqnUqZ9yaMxoAP6s-4Iag?e=ELa9Hg

This agreement is optional at the time of the proposal submission. 

The successful Firm will be required to provide this agreement within 7 days after requested by the District.  


10.  Appendix K:  Updated Various WCC Soccer Fields Early Preliminary Project Information

Updated Links:
Preliminary Early Planning Information
https://goyccd-my.sharepoint.com/:f:/g/personal/w0398409_yccd_edu/Ei90rk3RiExKrZNy_qZq5bcB3hEbcl97PVew-7dPDUO6gw?e=FOBKj5

Note:  The information shared in this folder is a starting point.  The locations of the soccer fields will change so that they can be in a North/South direction. Please include this planning work in your proposal.  


11.  Appendix L:  Updated Various Campus Site Plans / Utilities Information:

Updated Links:
Existing Campus Site Plans and Drawings 
https://goyccd-my.sharepoint.com/:f:/g/personal/w0398409_yccd_edu/Et3qgEaSZv9FjSOBpBOBSRQBlOCkc8tML-H_cnamHL8qpA?e=QUjFey



The End.
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