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Addendum No. 1 


RFP 25-09
Date: 06/16/2025

Date:  January 26, 2016	


Clarifications:

1. Question/Statement:  The RFP states that: “The Engineering Enterprise (TEE) (Danny McKevitt) has completed a Yuba College Campus-wide electrical distribution systems assessment/inventory and has generated an Equipment and Conductor/Wiring Risk Matrix that has prioritized what should be considered to be upgraded in the Phase I scope of work.”

Answer:  Correct.  This document is in the link attachments in the RFP.

2. Question/Statement:  The RFP states that this is Phase I and to consult  “Equipment and Conductor/Wiring Risk Matrix” for scope of work  Will Phase 1 include:
A. High Priority Only?
Answer:  Yes, TEE will provide recommendations and the District/College will collaborate on which items will be included in the Phase I scope of work based on risk and impact as well as budgetary constraints. 
B. High and Medium Priority?
Answer: Please refer to 2.A answer above.
C. High, Medium and Low Priority?
 Answer: Please refer to 2.A answer above.
3. Question/Statement: There is some additional areas of concern called out in earlier reports which are not in the “Equipment and Conductor/Wiring Risk Matrix”
Does the scope in the “Equipment and Conductor/Wiring Risk Matrix” supersede the 11/20/23 Tee Report and ATE Thermal Scan report?
Answer:  No. The ATE Thermal Scan Report items are being addressed now by the District/College and will not be part of the scope of work of Phase I. 
Question:  Or should this scope be included Here are some examples, not a comprehensive list.
A. TEE 11/20/23 report
Answer: See answers above.
a. Recommends replacement of a transformer in 100A not listed in risk evaluation matrix 
Answer:  See answers above.  TEE and the District will determine the scope of phase I after further evaluation and discussion based on accurate cost estimates for items in the risk matrix and on risk and impact of potential failures.  
b. Recommends replacement of 100B DPA panel not listed in risk evaluation matrix  
Answer:  See answers above.  TEE and the District will determine the scope of phase I after further evaluation and discussion based on accurate cost estimates for items in the risk matrix and on risk and impact of potential failures.  

B. Question/Statement: ATE Thermal Scan
2. Recommends Torque Testing, breaker cycling,  and resurveying multi locations
Answer: The District has hired TEE to complete the development of a District-wide Electrical Distribution System Preventative Maintenance Plan that will then be bid as a separate project/service from the scope of this phase I Electrical Distribution System Upgrade project at Yuba College campus. 
2. Points out Damaged/Melting CT
Answer:  See above answer under 3.B.a. 
5. Question/Statement: Confirm cost estimating is only for Phase 1.
Answer: No. Cost estimating is for all items listed in the Risk/Matrix developed by TEE.


The End.
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