


Yuba Community College District
Proposal / Bid Tabulation Sheet

RFP 10-28 Date: 08/12/2021																	
No.	RFP Number/ Description	Name of Firm	Demolition of Existing Finished Surfaces	Removal & Replacement of Ceiling Tiles	Installation of New T- Bar Ceilings and Acoustical Tiles	Demolition of Existing HVAC Ductwork	Installation of new HVAC Ductwork	Installation of new Exhaust Fan	Installation of new Reheat Coil	New DDC Controller	Programming of DDC Controller	New Electrical	Other	Other	Contingencies for "Unforeseen Conditions"	Total	Appears to be Responsive: Yes/No
1	WCC Building 600 Chemical Storage Ventilation System Upgrades	AIRCO	\$1,425.00	\$1,800.00	\$8,175.00	\$0.00	\$54,385.00	\$6,110.00	\$12,530.00	\$5,600.00	\$3,100.00	\$5,700.00	\$24,150.00	\$0.00	\$10,000.00	\$132,975.00	Y
2	WCC Building 600 Chemical Storage Ventilation System Upgrades	Kirby Construction	\$1,100.37	\$4,595.36	\$8,171.39	\$1,923.28	\$20,851.97	\$24,617.37	\$26,703.49	\$5,128.75	\$2,564.40	\$36,343.62	\$0.00	\$0.00	\$10,000.00	\$142,000.00	Y
3	WCC Building 600 Chemical Storage Ventilation System Upgrades	RBH Construction	\$4,725.00	\$8,235.00	\$3,510.00	\$6,480.00	\$18,225.00	\$16,605.00	\$15,525.00	\$3,375.00	\$3,375.00	\$20,925.00	\$20,250.00	\$12,000.00	\$10,000.00	\$143,230.00	Y
	Name	Signature	Date														
1	David Willis		8/12/2021														
2	Rita Ordway																
3	Cherese Salamanca																
4	Michael Sinn																
5	Bryan Epp																
5																	