




Yuba Community College District												
Proposal / Bid Tabulation Sheet												
RFP 21-20 Date: 05/10/2022												
No.	RFP Number/ Description	Name of Firm	Design Phase:	Construction Phase:	Close-out Phase:	Post-Occupancy/Warranty Phase:	Other:	Other:	Total Cost:	Addendums 1: Yes/No	Appears to be Responsive: Yes/No	Pre-Qualified
1	WCC PA, Professional Consulting Services; Commissioning	3QC							\$74,786.00	Y	Y	Y
2	WCC PA, Professional Consulting Services; Commissioning	GLUMAC	\$5,295.00	\$14,018.00	\$8,722.00	\$3,115.00			\$31,150.00	N	N	N
3	WCC PA, Professional Consulting Services; Commissioning	Interface Engineering, Inc.					\$41,800.00	\$18,620.00	\$60,240.00	Y	Y	Y
4	WCC PA, Professional Consulting Services; Commissioning	P2S Inc.							\$43,696.00	N	N	N
		Name	Signature	Date								
1	David Willis			5/10/2022								
2	Rita Ordway			5/10/2022								
3	Wendy Keith											
4	Michael Sinn											
5	Bryan Epp			5/10/22								

GLUMAC and PS2, Inc., did not acknowledge Addendum No. 1 and did not include all of the required systems to be commissioned in their proposals. The proposals were rendered “non-responsive”.